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NOTICE INVITING E-TENDER

Proposed Electrical Works for Indian Overseas Bank, West Mambalam Branch, Chennai
Sealed Item rate Tenders are invited on behalf of Indian Overseas Bank, Regional Office-ll,
General Administration Department, 763, ANNA SALAI, CHENNAI — 600 002 from the
Bank empaneled contractors for the following works.

Earnest Money Deposit

Duration of work
Issue Tendering Documents

Last date for submission:

: Rs.10,000/- in the form of DD in favor of Indian

Overseas Bank, Regional Office-Il, Chennai

: 1 Month (30 Days) from the date of work order
: 01.07.2026 to 22.07.2026

1 22.07.2026 till 4:00 PM as per instructions

in tender documents.

S.No |Description Important dates/ information

] Retender Reference Number |CO/GAD/CH-2/TENDER-01/2026-27
2 Tender issuing date 01.07.2026
4 Last Date of Submission of E 22.07.2026

tender

https://iobtenders.auctiontiger.net/EPROC/

. . Through e-tendering portal (Class Il or Class Il

> Bid submission mode Digi’rgl Certificate \?vifh bo’rkg Signing &
Encrypftion is required for tender
participation)

Last Date and Time for

submission of bids along 22.07.2026 on or before 4:00 PM. (End time
6 with supporting documents | for submission will be as per e-tendering

through the above e- service provider server time).

tendering portal.

Date, time and venue for 24.07.2026 at 11:00 AM at the Bank’s Central
7 opening the Technical BID Office, General Administration Department,

through e-tendering portal. | 763, Anna Salai, Chennai — 600 002
8 Date, time and venue for Shall be intimated to the technically qualified

opening the Price bid bidders in due course.
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Support person and phone
number for e-tender
service provider for any
help in accessing the
website and uploading the
tender documents.

e-Procurement Technologies Limited
support@auctiontiger.net

INSTRUCTIONS TO THE INTENDING APPLICANTS

1. SUBMISSION OF BIDS THROUGH E-TENDER:

Bidders satisfying the terms and conditions and General terms specified in this NIT and
ready to provide the said Services, may submit their bid through Bank’s e-tendering
service provider website https://iobtenders.auctiontiger.net on or before the time line
stipulated vide point no 4 under Schedule of Bidding Process of this NIT.

Bank's e-tendering website will not allow any bids to be submitted after the deadline for
submission of bids. In the event of the specified date and time for the submission of bids,
being declared a holiday for the Bank, e-tendering website will receive the bids up to the
appointed time on the next working day. Extension / advancement of submission date
and time will be at the sole discretion of the Bank.

Bank has decided to determine L1 Contractor through bids submitted on bank’s E-
Tendering website  https://iobtenders.auctiontiger.net. Bidders shall bear the cost
of reqistration on the Bank’s e-tendering portal. Rules for web portal access are as
follows:

1. Bidder should be in possession of CLASS Il or CLASS llII-Digital Certificate in the
name of company/bidder with capability of signing and encryption for
parficipating in the e-tender. Bidders are advised to verify their digital
cerfificates with the service provider at least two days before due date of
submission and confirm back to bank.

2. Bidders at their own responsibility are advised to conduct a mock drill by
coordinating with the e-tender service provider before the submission of the
bids i.e. Part- A & B.

3. E-Tendering will be conducted on a specific web portal as detailed in 5
(schedule of bidding process) of this NIT meant for this purpose with the help of
the Service Provider identified by the Bank as detailed in 9 (schedule of bidding
process) of this NIT.
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Bidders will be participating in E-Tendering event from their own office / place
of their choice. Internet connectivity /browser settings and other paraphernalia
requirements shall have to be ensured by Bidder themselves.

In the event of failure of their internet connectivity (due to any reason
whatsoever it may be) the service provider or bank is not responsible.

In order to ward-off such contingent situation, Bidders are advised to make alll
the necessary arrangements / alternatives such as back —up power supply,
connectivity whatever required so that they are able to circumvent such
sifuation and still be able to participate in the E-Tendering Auction successfully.

However, the bidders are requested not to wait till the last moment to quote
their bids to avoid any such complex situations.

Failure of power at the premises of bidders during the E-Tendering cannot be
the cause for not participating in the E-Tendering.

On account of this, the fime for the E-Tendering cannot be extended and
BANK is not responsible for such eventualities.

10.Bank and / or Service Provider will not have any liability to Bidders for any

1.

interruption or delay in access to site of E-Tendering irrespective of the cause.

Bank’'s e-tendering website will not allow any bids to be submitted after the
deadline for submission of bids. In the event of the specified date and time for
the submission of bids, being declared a holiday for the Bank, e-tendering
website will receive the bids up to the appointed time on the next working day.
Extension / advancement of submission date and time will be at the sole
discretion of the Bank.

12.During the submission of bid, if any bidder faces technical issues and was

unable to submit the bid, in such case the Bank reserves its right to grant
extension for bid submission by verifying the merits of the case and after
checking necessary details from Service provider.

13.Utmost care has been taken to reduce discrepancy between the information

contained in e-tendering portal and this tender document. However, in event
of any such discrepancy, the terms and conditions contained in this tender
document shall take precedence.
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EARNEST MONEY DEPOSIT (EMD) CUM SECURITY DEPOSIT

(@) The participating contractors must submit an EMD of Rs.10,000/- (Rupees Ten
Thousand only) in the form of DD in favor of Regional Office-ll, Chennai

(b) The EMD would be returned to unsuccessful contractors on completion of the tender
process without any interest.

(c) The EMD of successful contractor shall be converted into Security Deposit.

(d) The EMD/ Security Deposit held with the Bank will be released within 30 working days
from date of completion of the project after adjusting dues to the Bank (if any).

(e) Initial Security Deposit: 2 % of contract value. The success bidder shall submit the
Initial security Deposit within 10 days of issuing purchase/work order.

() In case, the contract with the contractor is extended by the Bank, the Security Deposit
kept with Bank will also be extended automatically. If the contractor refuses to accept
the work order (or) fails to carry out obligations mentioned in the contract (or) the
contract is terminated by the Bank due to unsatisfactory performance, the Security
Deposit held with the Bank shall be forfeited.

(9) The agencies registered under Single Point Registration Scheme of NSIC,
which are eligible to get the benefits under Public Procurement Policy for Micro &
Small Enterprises (MSEs) as notified by NSIC, Ministry of Micro Small & Medium
Enterprises (MSME, Government of India, New Delhi shall be exempted from
payment of Tender Application Fee & Earnest Money Deposit (EMD) for
participating in the Tender.

(h) However, the exemption for payment of Tender Fee & Earnest Money Deposit (EMD)
for qualifying in the Technical Bid shall be subjected to submission of current and valid
Registration Certificate from NSIC, Ministry of MSME, Got, UDYOG
AADHAR/UDHYAM

(i) EMD of successful tenderer will be retained as a part of security deposit (or) returned
on compensatory submission of Security Deposit (including EMD amount)

Any revision / amendment in Government Policy shall be noted from time to time for
compliance.
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Note:

e Bidder(s) must submit, along with the bids, self-attested photocopies of works with the
Name of the Client / Customer, Work Order reference No. and Date, Executed Value,
date of start, date of completion and Certificates for proof of satisfactory completion of
work.

e The Bank reserves the right to accept or reject any or all the applications without
assigning any reasons thereof and their decision of selection will be final.

e The contractors must be registered for Income Tax and GST as detailed in this
tender document. The contractors, otherwise eligible but not registered for either
Income Tax or GST, shall not be considered for pre-qualification.

e Prospective contractors to note that all payments will be made electronically as per
Government guidelines.

The Bank reserves the right to accept or reject any or all the applications without assigning
any reasons thereof and their decision of selection will be final. The Courts in Tamil Nadu,
India only will have exclusive jurisdiction to entertain any litigation between the parties with
regard to this tender.

Date: 01.07.2026 Chief Manager
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DISCLAIMER

The information contained in this Notice Inviting Tender (“*NIT”) document or information
provided subsequently to bidders or applicants whether verbally or in documentary form by or
on behalf of Indian Overseas Bank (or Bank), is provided to the bidder(s) on the terms and
conditions set out in this NIT document and all other terms and conditions subject to which
such information is provided.

This NIT document is not an agreement and is not an offer or invitation by the Bank to any
parties other than the applicants who are qualified to submit the bids (hereinafter individually
and collectively referred to as “Bidder” or “Bidders” respectively). The purpose of this NIT is
to provide the Bidders with information to assist the formulation of their proposals.

This NIT does not claim to contain all the information where each Bidder requires. Each
Bidder may conduct its own independent investigations and analysis and is free to check the
accuracy, reliability and completeness of the information in this NIT. The Bank makes no
representation or warranty and shall incur no liability under any law, statute, rules or
regulations as to the accuracy, reliability or completeness of this NIT. The information
contained in the NIT document is selective and is subject to updating, expansion, revision
and amendment. It does not purport to contain all the information that a Bidder require.

Bank in its absolute discretion, but without being under any obligation to do so, can update,
amend or supplement the information in this NIT. Indian Overseas Bank reserves the right to
reject any or all the proposals received in response to this NIT document at any stage without
assigning any reason whatsoever. The decision of the Bank shall be final, conclusive and
binding on all the parties. Bank reserves the right to cancel the entire bid at any point of time,
or disqualify any particular bidder, if it finds that fair play is not maintained by the bidder.
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SCHEDULE OF BIDDING PROCESS

Sealed Item rate E-Tenders are invited on behalf of Indian Overseas Bank, Regional Office-Il,
General Administration Department 763, Anna Salai, Chennai — 600 002 from the Bank
empaneled contractors for the following works.

S.No | Description Important dates/ information
1. Tender issuing date 01.07.2026

2. Last Date of Submission of tender | 22.07.2026 till 4:00 PM

https://iobtenders.auctiontiger.net/EPROC/

3. | Bid submission mode Through e-tendering portal (Class Il or Class Ill Digital
Certificate with both Signing & Encryption is required
for tender participation)

24.07.2026 at 11:00 AM at the office of, Indian

Overseas Bank, Regional Office-Il, 3 Floor, Annex
Building, 763, Anna Salai, Chennai — 600 002

Date, time and venue for opening
the tender
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NOTICE INVITING TENDER (NIT) INSTRUCTIONS ‘

1. Tenders are invited on behalf of Indian Overseas Bank from Bank Empaneled
Contractors who satisfy the requirement specified in the tender documents.

2. The authorized person of the firm/ company shall sign in all the pages of the
tender documents with seal of the company/ firm.

3. If found necessary, Bank may inspect the works undertaken by the bidders, for
which necessary co-ordination shall be made by them.

4. Bids received after the due date and time is liable to be rejected.

5. The Bank reserves to itself the right of accepting the whole or any part of the tender
and the tenderer shall be bound to perform the same at the rate quoted.

6. The rate quoted by the Contractor shall be net, including all taxes (Except GST),
insurance etc., as prevailing on the date of submission of the tender and hence all
taxes, insurance and other statutory obligations in respect of this contract shall be
payable by the Contractor and the Bank will not entertain any claim whatsoever in
this respect. Statuary deductions like Income Tax etc as per prevailing rates shall be
deducted from the bills of the contractor.

7. The tender for works shall remain open for acceptance for a period of 90 days from
the date of opening of Part B price bid. If any tenderer withdraws his/her tender
before the said period, then the Bank shall be at liberty to forfeit Earnest Money
paid along with the tender.

8. It will be obligatory on the part of the tenderer to tender and sign the tender
documents for all the component parts. After the work is awarded, the successful
tenderer will have to enter into an agreement with the Bank.

9. The EMD of the Contractor, whose tender is accepted, shall be forfeited in full in case
he does not remit the initial security deposit within the stipulated period or start the
work by stipulated date mentioned in the award letter.

10. The acceptance of a tender will rest with the Indian Overseas Bank and the Bank
reserves to itself the authority to reject any or all of the tenders received without
assigning any reason. All tenders in which any of the prescribed conditions are not
fulfilled (or) are incomplete in any respect are liable to be rejected. The Bank reserves
the right to accept the tender in full or in part and the tenderer shall have no claim for
revision of rates or other conditions if his/her tender is accepted in parts.

11. Canvassing in connection with tenders is strictly prohibited and the tenders submitted
by the Contractors who resort to canvassing will be liable to rejection.

12. An item rate tender containing percentage below/ above will be summarily rejected.
However, where a tenderer voluntarily offers a rebate on the quoted rates along with
sealed tender, the same shall be considered.

13. On acceptance of the tender the name of the accredited representative(s) of the
Contractor who would be responsible for taking instructions from the Bank / Officer-in-
charge, shall be communicated to the Bank.
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15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

Indian Overseas Bank reserves its right to reject any / or all the applications without
assigning any reasons whatsoever.

Bank reserves the right to amend/ modify the tender terms or issue any
corrigendum before bids are opened. However, the bidder shall be given opportunity
to modify his/her tender based on the revised terms.

The bidder shall bear all costs associated with the preparation and submission of its
bid and the Bank shall in no case be held responsible or liable for these costs,
regardless of the conduct or outcome of the bidding process including cancellation
or abandonment of the bidding process.

Conditional tenders / incomplete tenders will not be accepted and will be summarily
rejected.

Bids submitted shall remain valid for a period of 90 days or such extended period as
may be agreed mutually from the last day of submission of the Tender.

The bidder shall quote the rates in the format as indicated in the Price Bid inclusive
of all applicable taxes Except GST. GST would be paid extra over & above the bid
amount as applicable. Any deviation in the Price Bid format, by way of insertions or
omissions, shall be rejected summarily.

The written offer of contract issued to the successful bidder/contractor shall be
accepted by the bidder in writing within 7 days from the date of issue of the offer
letter. Failure to accept the offer within this period will result in forfeiture of the EMD.

Applicable taxes will be deducted at source at the time of settlement of bills unless
the bidder produces the certificate to the contrary from the Income Tax authorities.
Necessary TDS certificate will be issued by the Bank.

The bidders must clearly note that: -

a) the contractor shall strictly conform to the scope of work and terms & conditions of
the Tender:

b) Security Deposit:

R1

EMD of Rs.10,000/- (Rupees Ten Thousand only) and the Initial Security

Deposit amount (which is 2% of the contract value less EMD) will be converted
into Security Deposit on award of contract, acceptance of the offer & submission
of ISD and shall not bear any interest.

¢) Security Deposit would be refunded only after deducting any payment due by the
Contractor to the Bank in terms of the contract or otherwise. The decision of the
Bank in this regard shall be final, conclusive and binding.

d) EMD of the unsuccessful bidders would be refunded only after finalization of the
tender.

Bank reserves the right to reject any or all offers without assigning any reason. Bank
may decide not to avail of any services from any bidder as a consequence of this
Tender/ Advertisement. Bank also reserves the right to re-issue/recommence the
entire bid process without the vendors having the right to object. Any decision of the
Bank in this regard shall be final, conclusive and binding on the bidders.

Failure of the successful Bidder to comply with the requirement of the tender shall
constitute sufficient grounds for the annulment of the award and forfeiture of the
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EMD, in which event Bank may call for fresh Bids. Any decision in this regard by the
Bank shall be final, conclusive and binding on the Bidder.

25. Interpretation: In construing these conditions, the specifications, the schedule of
quantities, tender and Agreement, the following words shall have the meaning
herein assigned to him except where the subject or context otherwise requires:

i. Bank: The term Bank shall denote Indian Overseas Bank with their Regional Office at
Chennai and any of its employees’ representative authorized on its behalf.
ii. Consultants: The term Consultants shall mean M/S Pithavadian and Partners,
Chennai.

iii. Bidder / Contractor: The term Bidder / Contractor shall mean
and his/ her / their heirs, legal representatives, assigns and successors.

iv.  Site: The site shall mean the site where the works are to be executed viz., West
Mambalam, including any equipment and erections thereon allotted by the Bank for
the Contractor’s use.

v. “The Works” shall mean the work or works to be executed or done under this contract.
vi. “The Schedule of Quantities” shall mean the schedule of quantities as specified and
forming part of this contract.

vii. “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with

the accepted quoted rates of the Contractor.

vii. Drawings: The work is to be carried out in accordance with drawings, specifications,
the schedule of quantities and any further drawings which may be supplied or any
other instruction, which may be given by the Employer during the execution of the
work.

All drawings relating to work given to the Contractor together with a copy of
schedule of quantities are to be kept at site and the Employer/ Architects/ PMC shall
be given access to such drawings or schedule of quantities whenever necessary.

In case any detailed Drawings are necessary, Contractor shall prepare such
detailed drawings and or dimensional sketches there for and have it confirmed by
the Employer/ consultant as the case may be prior to taking up such work.

The Contractor shall ask in writing for all clarifications on and address of the
Contractor and his/ their heirs, legal representatives, assigns and successors.

26. Bidder shall Visit the Site : Intending Bidder shall visit the site and make himself
thoroughly acquainted with the local site condition, nature and requirements of the
works, facilities of transport condition, effective labour and materials, access and
storage for materials and removal of rubbish. The successful Bidder will not be entitled
to any claim of compensation for difficulties faced or losses incurred on account of any
site condition which existed before the commencement of the work or which in the
opinion of the Bank might be deemed to have reasonably been inferred to be so
existing before commencement of work.

27. Tenders: The entire set of tender should be submitted fully priced and also signed on
the every page. Signature will indicate the acceptance of the tender papers by the
tenderer. The schedule of quantities shall be filled in as follows:

a) Amount column to be filled in for each item and the amount for each sub head as
detailed in the" Schedule of Quantities”.

b) All corrections are to be initialed.

No modifications, writings or corrections can be made in the tender papers by the
tenderer, but may at his/her option offer his/her comments or modifications in a separate
sheet of paper attached to the original tender papers.
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The Employer reserves the right to reject the lowest or any tender and also to discharge
any or all of the tenders for each section or to split up and distribute any item of work to
any specialist firm or firms, without assigning any reason.

The tenderers should note that the tender is strictly on the item rate basis and their
attention is drawn to the fact that the rates for each and every item should be correct,
workable and self-supporting. If called upon by the Employer/ Architects/ PMC detailed
analysis of any or all the rates shall be submitted. The Employer/ Architects/ PMC shall
not be bound to recognize the Contractor's analysis.

The works will be paid for as "measured work" on the basis of actual work done and not
as "lump sum” contract, unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works
involved, directly, related to and reasonably detectable from the drawings, specifications
and schedule of quantities and no further extra charges will be allowed in this connection.
In the case of lump-sum charges in the tender in respect of any item of works, the
payment of such items of work will be made for the actual work done on the basis of
lump-sum charges as will be assessed to be payable by the Employer/ Architects/ PMC.

The employer has power to add to, omit from any work as shown in drawings or
described in specifications or included in schedule of quantities and intimate the same/in
writing but no addition, omission or variation shall be made by the Contractor without
authorization from the Employer. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain open for consideration for a period as
specified in General rules and Instructions, from the date of opening of the tender.

28. The Bank has power to add to, omit from any work as described in specifications or
included in schedule of quantities and intimate the same/in writing but no addition,
omission or variation shall vitiate the contract.

29. The Bidder shall note that his tender shall remain open for consideration for a period as
specified, from the date of opening of the tender.

30. Agreement

The successful Bidder may be required to sign agreement as may be drawn up to suit
local conditions and shall pay for all stamps and legal expenses, incidental thereto.

31. Permits and Licenses

Permits and licenses necessary for carrying out the subject contract work shall be
arranged by the successful Bidder. The Bank will render necessary assistance, sign
any forms or applications that may be necessary. The successful Bidder shall have to
Liaise with the Statutory Authorities, etc., for necessary Clearances. Bank would
provide necessary documents, etc., if any, for the same.

The Bank shall be indemnified against all Government or legal actions for
noncompliance of statutory obligations by the Contractor.

32. Government and Local Rules:

The Contractor shall conform to the provisions of all local Bye-laws and Acts relating
to the work and to the Regulations etc., of the Government and Local Authorities and
of any company with whose system the structure is proposed to be connected. The
Contractor shall give all notices required by said Act, Rules, Regulations and Bye-
laws etc., and pay all fees payable to such authority / authorities for execution of the
work involved. The cost, if any, shall be deemed to have been included in his quoted
rates, taking into account all liabilities for licenses, fees for footpath encroachment
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and restorations etc., and shall indemnify the Employer against such liabilities and
shall defend all actions arising from such claims or liabilities.

33. The successful Contractor / Bidder shall provide everything necessary for the proper
execution of the subject work, according to the intent and meaning of the schedule of
quantities and specifications taken together whether the same may or may not be
particularly shown or described therein provided that the same can reasonably be
inferred there from and if the Contractor finds any discrepancies therein he shall
immediately and in writing, refer the same of the Bank whose decision shall be final and
binding.

34. Contractor’'s Employees

The successful Contractor shall employ qualified and competent labours for the work who
shall be available (by turn) throughout the working hours to receive and comply with
instructions of the Bank. The Contractor shall employ in connection with the work persons
having the appropriate skill or ability to perform their job efficiently. The Contractor shall
employ local labourers on the work as far as possible.

No labourer below the age of Eighteen years and who is not an Indian National shall be
employed on the work.

Any labourer supplied by the Contractor to be engaged on the work on day-work basis
either wholly or partly under the direct order or control of the Bank or his representative
shall be deemed to be a person employed by the Contractor.

The Contractor shall comply with the provisions of all labour legislation including the
requirements of

a) Minimum Wages Act: cost of man power should be covering all applicable
labour Acts like minimum wages, insurance, EPF etc
b) Bonus Act

c) Workmen’s Compensation Act Contract Labour (Regulation & Abolition) Act,
1970 and
d) Any other Act or enactment relating thereto and rules framed thereunder

from time to time.

The successful Contractor shall keep the Bank saved harmless and indemnified against
claims if any of the workmen and all costs and expenses as may be incurred by the Bank
in connection with any claim that may be made by any workmen.

The Contractor shall comply at his own cost with the order of requirement of any Health
Officer of the State or any local authority or of the Bank regarding the maintenance of
proper environmental sanitation of the area hygiene.

The Contractor shall arrange to provide first-aid treatment to the laborers engaged on the
works. He shall within 24 hours of the occurrence of any accident at or about the site or in
connection with execution of the works, report such accident to the Bank and also to the
Competent Authority where such report is required by law.

35. Insurance

The Contractor shall arrange to take “Contractors all risk insurance policy” including third
party liability, covering the entire period of contract (including extended period if any) for
the entire scope of works for a risk cover as deemed fit.

36. The Contractor shall obtain all the requisite licenses including under and Contract
Labour (Regulation & Abolition) Act, 1970 and rules frames hereunder and under other
applicable laws issued by the concerned Labour Department for running the
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establishment. Bank shall not be responsible in any way for any breach by the
Contractor of the rules and regulations governing the running of such establishments.

37. The Contractor shall maintain and provide all necessary documentation, registers,
challans and such other records in connection with the performance of captioned
project and other related documents including for complying with any statutory
requirements and provisions of applicable laws.

38. The Contractor shall take all precautionary measures to ensure the safety of the
workmen employed by it and Bank will not be responsible in case of any eventuality.

39. In the case of any labour problems related to the workmen staff of the Contractor
deployed at site, the same shall be settled at the Contractor’s end only. The Contractor
shall indemnify the Bank suitably. It shall be the duty of the Contractor to clearly inform
his own personnel / staff that they shall have no claim whatsoever against the Bank and
they shall not raise any industrial dispute, either directly and / or indirectly, with or
against the bank, in respect of any of their service conditions or otherwise.

40. The contractor shall make his own arrangement for power required for the work at his
cost. DG set of suitable capacity may be installed and operated by the contractor at his
cost. IOB shall not be responsible for power supply and contractor shall ensure proper
supply of electricity to meet the schedule.

41. Successful tenderer shall abide all safety/security regulations that need to be followed
inside the Working site & as per the instruction of IOB Officials.

42. Contractor shall take care for cleaning the working site from time to time for easy access
to work site and also from safety point of view.

43. The contractor shall arrange water/procure water required for the work at his own cost for
all leads and lifts.IOB shall not be responsible for supplying water and Contractor shall
ensure timely and adequate supply of water to meet the schedule.

44. All the payment for quantities certified in the running account/ final bill shall be as per the
details recorded in the standard measurement book of the Contractor and jointly signed
by the Contractor/ site engineer of IOB (Both hard copy and soft copy should be
submitted with Running bill)

45. The Contractor shall register with Registrar of the concerned Central/ State Body and
shall abide by State Labour/Government of India (Ministry of Labour) rules and
regulations and all other Statutory Acts/Regulations and rules relevant to this contract
including Works Contract Act, Minimum Wages Act, Provident Fund Act, ESI etc. and
shall indemnify the principal employer (IOB ) against and damages arising out of the
default on the part of Contractor due to negligence or non-compliance of any of the
aforesaid rules, regulations, etc., laid down by the Government, Statutory authorities
Regulations and other Government bodies, if any, from time to time.

46. Any dispute between the Contractor and IOB Bank, which cannot be settled by
negotiation may be resolved exclusively by arbitration and such dispute may be
submitted by either party to arbitration within 30 days of the failure of negotiations.
Arbitration shall be held in Tamil Nadu, India and conducted in accordance with the
provision of Arbitration and Conciliation Act 1996 or any statutory modification or re-
enactment thereof. The arbitration proceedings shall be conducted in the English
language. Subject to the above, the courts of law at Tamil Nadu alone shall have the
jurisdiction in respect of all matters connected with the Contract. The arbitration award
shall be final and binding. The Contractor shall not be entitled to suspend the provision
of the captioned Project, pending resolution of any disputes and shall continue to render
the Captioned Project in accordance with the provisions of the contract notwithstanding
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the existence of any dispute between the Contractor and the Bank or the subsistence of
any arbitration or other proceedings.

47. The contract shall be governed by and construed in accordance with the laws of India
and the Courts in Chennai shall have the exclusive jurisdiction to try any suit,
proceedings in connection therewith / in that behalf.

I/We have read the terms and conditions and are acceptable to me/us. —

Signature of the authorized person:

Name of the Signatory (in block capital letters):

Date
Place
[efefele]e]
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SPECIAL INSTRUCTIONS TO TENDERERS

1.

Time of Completion, Extension of Time & Progress Chart

Time of Completion:

The entire work is to be completed in all respects within the stipulated period. The work
shall deem to be commenced within fourteen days from the date of work order or date of
handing over of site, whichever is later. Time is the essence of the contract and shall be
strictly observed by the Contractor.

The work shall not be considered as complete until the Employer/ Architects/ PMC have
certified in writing that this has been completed and the Defects Liability Period shall
commence from the date of such certificate.

Extension of Time:

If in the opinion of the Employer/ consultant the works be delayed (a) by reason of any
exceptionally inclement weather, or (b) by reason of instructions from the Employer in
consequence of proceedings taken or threatened by or disputes, with adjoining or
neighboring owners or (c) by the works, or delay, of other Contractors or tradesmen
engaged or nominated by the Employer and not referred to in the specification or (d) by
reason of authorized extra and additions or (e) by reason of any combination of workmen
or strikes or lock-out affecting any of the building trades of (1) from other causes which
the Employer may consider being beyond the control of the Contractor, the Employer at
the completion of the time allowed for the contract shall make fair and reasonable
extension of time for completion in respect there for. In the event of the Employer failing
to give possession of the site upon the day specified above, the time of completion shall
be extended suitably.

In case of such strikes or lockouts, as are referred to above, the Contractor shall,
immediately give the Employer, written notice thereof. Nevertheless the Contractor shall
use his best endeavors all that to prevent delay and shall do all that may be reasonably
required to the satisfaction of the Employer to proceed with the works and on his doing so
that it will be ground of consideration by the Employer for a extension of time as above
provided. the decision of the Employer as to the period to be allowed for an extension of
time for completion hereunder (which decision shall be final and binding on the
Contractor) shall be promulgated at the conclusion of such strike or lock-out and the
Employer shall then, in the event of an extension being granted, determine and declare
the final completion date. The provision in clause 15 with respect to payment of
compensation for delay shall in such case, be read and construed as if the extended
dated fixed by the Employer were substituted for and the damage shall be deducted
accordingly.

Progress of Work:

During the period of construction, the Contractor shall maintain proportionate progress on
the basis of a Programme Chart submitted by the Contractor immediately before
commencement of work and agreed to by the Employer / consultant. Contractor should
also include planning for procurement of scarce material well in advance and reflect the
same in the Programme Chart so that there is no delay in completion of the project.

2. Defects Liability Period (DLP)

The DLP shall be for a period of one year which shall commence from the certified date of
Virtual Completion issued by the Architects/ PMC.
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3. Mobilization and Date of Commencement

The date of commencement shall be either 14 Days from the date on which the
acceptance letter is issued to the Contractor or the date, on which Contractor is instructed
to take possession of the site, whichever is later. The contractor shall mobilize all men
and material required for start of work at site including setting up site office etc. that may
be necessary for smooth completion of project, within the said period.

Mobilization Advance:

No mobilization advance would be provided for the work. The successful contractor shall
do all financial planning necessary for execution of works, accordingly.

4. Date of Completion

Date of completion shall be arrived at after adding the time allowed for the execution of
the work to the date of work order.

5. Compensation for Delay (LD)

The quantum of LD per week of delay, applicable for this work shall be 0.5 % of the
tender amount shown in the tender, per week delay and subject to the total amount of
damages not exceeding 10 % of the Contract price.

6. Period of Final Measurement

The entry for the period of final measurement after completion shall be made after taking
into account the complexity of the work and staff available for carrying out
measurements.

All hidden works shall be got measured as the work progress in presence of Contractors,
Bank, Architect and respective specialized consultants to check up the quantity, quality
and method of installation.

It should be noted that unless a longer period is stipulated, the condition of contract
generally lays down three months (maximum) from the date of completion of the contract
as the period of final measurement. Even though the maximum period of three months is
mentioned, it shall be endeavored to complete the measurements as expeditiously as
possible.

7. Value of Work for Interim Certificate

The minimum value of work done, entitling the Contractor to receive an interim payment
35% of Work order value-. The maximum number of payment is 3 including final bill
payment.

8. Period of Honoring Interim Certificate

The period shall be ten days, from the date of receipt of the Certificate from the Architect
along with measurement book (‘M’ book) only signed by the Contractor consultants
&Architect.

9. Period of Honoring Final Certificate

The period shall be one month from the date of receipt of the final certificate from the
Architect along with ‘M’ book duly signed by Contractor, Consultant and Architects and
statutory certificates wherever necessary.

10. Total Security Deposit

The Total Security Deposit on the contract is calculated as under:
a) 10.00% on the first Rs. 1,00,000 of the Cost of work.

b) 7.5% on the next Rs. 1,00,000 of the cost of work.
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¢) 5.0% on the next amount up to Rs.2 crores of the cost of work.
d) 2.0% for the amount in excess of Rs. 2 crores of the cost of work subject to a
ceiling on the Total Security at Rs. 25,00,000

Total Security Deposit shall comprise of
a) Earnest Money Deposit

b) Initial Security Deposit
c) Retention Money

Initial Security Deposit

The amount of Initial Security Deposit is calculated at the rate of 2% of the accepted
value of the tender including the Earnest Money Deposit, subject to a ceiling of Rs.

5.00 lakhs. The Initial Security Deposit is to be paid by the Contractor to the Bank
within 14 (fourteen) days of intimation to him of the acceptance of his tender.

Retention Money

The retention percentage (i.e. deduction from interim bill) shall be 3% of the gross
value of each interim bill. The maximum amount of retention money shall be the
balance amount of the Total Security Deposit. 50% of the retention amount will be
refunded to the Contractor on completion subject to the following:

e Issue of Virtual Completion Certificate by the consultant.

e Contractor's removal of his materials, equipment, labour force, temporary sheds/

stores etc., from the site (excepting for a small presence required if any for the
Defect Liability Period and approved by the Bank)
The remaining 50% of the amount may be refunded within One year after the end
of defects liability period provided he has satisfactorily carried out all the works
and attended to all defects in accordance with the conditions of the Contract,
including site clearance.

11. Contractor to provide everything necessary

The Contractor shall provide everything necessary for the proper execution of the work
according to the intent and meaning of the drawings, schedule of quantities and
specifications taken together whether the same may or may not be particularly shown or
described therein provided that the same can reasonably be inferred there from and if the
Contractor finds any discrepancies therein he shall immediately and in writing, refer the
same of the Employer/ consultant whose decision shall be final and binding.

The Electricity will be provided free of cost for carry out the works in Bank premises. The
Employer shall on no account be responsible for the expenses incurred by the Contractor
for arranging the water. The workers of the contractor should not misuse the drinking
water facilities of the bank premises.

The rates quoted against individual items will be inclusive of everything necessary to
complete the said items of work within the contemplation of the contract, and beyond the
unit price no extra payment will be allowed for incidental or contingent work, labour and/or
materials inclusive of all taxes and ~ duties whatsoever except for specific items, if any,
stipulated in the tender documents.

The Contractor shall supply, fix and maintain at his own cost, for the execution of any
work, all tools, tackles, machineries and equipment and all the necessary centering,
scaffolding, staging, planking, timbering, strutting, shoring, pumping, fencing, boarding,
watching and lighting by night as well as by day required not only for the proper execution
and protection of the said work but also for the protection for the public and safety of any
adjacent roads, streets, walls, houses, buildings, all other erections, matters and things
and the Contractor shall take down any, remove any or all such centering, scaffolding,
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planking, timbering, strutting, shoring, etc., as occasion shall be required or when ordered
so to do, and shall fully reinstate and make good all matters and things disturbed during
the execution of the works to the satisfaction of the Employer/ consultant.

The Contractor shall also provide such temporary road and suitable barricades on the site
as may be necessary for the proper performance of the contract and for his own
convenience but not otherwise. Upon completion, such roads shall be broken up and
leveled where so required by the drawings unless the Employer shall otherwise direct.
The Contractor shall at all times give access to workers employed by the Employer or any
men employed on the buildings and to provide such parties with proper sufficient and if
required, special scaffolding, hoists and ladders and provide them with water and lighting
and leave or make any holes, grooves etc., in any work, where directed by the employer
as may be required to enable such workmen to lay or fix pipes, electrical wiring, special
fittings etc. The quoted rates of the tenderers shall accordingly include all these above-
mentioned contingent works.

12. Compensation for delay in completion of the work

Should the work be not completed to the satisfaction of the Employer/ consultant within
the stipulated period, the Contractor agrees to pay to the Employer a sum calculated as
given below by way of compensation for the delay and not as penalty during which the
work remains uncommenced or unfinished after the expiry of the completion date. This is
an agreed sum of money between parties and the employer need not prove that it has
suffered damages to avail this money.

0.5% of the estimated amount shown in the tender per week subject to a ceiling of 10% of
the accepted contracted sum.

13. Tools, Storage of Materials, Protective Works and Site Office Requirements

The Contractor shall maintain a site office with site engineer to receive instruction notices
or communications etc.

All drawings maintained on the site are to be carefully mounted on boards of appropriate
size and covered with a coat of approved varnish. They are to be protected from ravages
of termites, ants, and other insects.

The Contractor shall provide at his own cost all artificial light required for the work and to
enable other Contractors and sub-Contractors to complete the work within the specified
time.

The Contractor shall use the toilets identified by the Bank for use of their workmen and
keep the same in a clean and sanitary condition to the satisfaction of the Bank / Public
Health Authorities and shall cause such latrines and soil to be cleared away whenever
necessary and shall make good all the works disturbed by these conveniences.

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes
on the works during the construction, and all receptacles; cisterns, water tanks etc., used
for the storage of water must be suitably protected against breeding of mosquitoes.

The Contractor shall indemnify the Employer against any breach of rules in respect of
anti-malarial measures.

The Contractor shall not fix or place any placards or advertisement of any description or
permit the same to be fixed or placed in or upon any boarding, gantry, building structure
other than those approved by the Employer.

Protective Measures: The Contractor from the time of being placed in possession of the
site must make suitable arrangements for watching, lighting and protecting the work, the
site and surrounding property by day, by night, on Sundays and other holidays.

Contractor shall indemnify the Employer against any possible damage to the building,
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roads, or members of the public in course of execution of the work. The Contractor shall
provide necessary temporary enclosures, gates, entrances, etc., for the protection of the
work and materials and for altering and adopting the same as may be required and
removing on completion of the works and making good all works disturbed.

Storage of materials: The Contractor shall provide and maintain proper sheds for the
proper storage and adequate protection of the materials etc. and other work that may be
executed on the site including the tools and materials of sub- Contractors and remove
same on completion. Cement should be stored one foot above the ground level and have
pucca raised floor.

Tools: The theodolite levels, prismatic compass, chain, steel and metallic tapes and all
other surveying instruments found necessary on the works shall be provided by the
Contractor for the due performance of this contract as instructed by the Site Engineer. All
measuring tapes shall be of steel and suitable scaffolding and ladders that may be
required for safely taking measurement shall be supplied by the Contractor.

The maistries and the supervisors on the works shall carry with them always a one meter
or two-meter steel tape, a measuring tape of 3 meters, a spirit level, a plumb bob and a
square and shall check the work to see that the work is being done according to the
drawing and specifications. The Site Engineer will use any or all measuring instruments
or tools belonging to the Contractors as he chooses for checking the works executed or
being executed on the contract. The Contractor should cover in his rates for making
provisions for all reasonable facilities for the use of his scaffolding, tools and plant etc. by
sub-Contractors for their work.

14. Notice and Patents of Appropriate Authority and Owners

The Contractor shall conform to the provisions of any Acts of the Central and State
Governments relating to the work, and to the Regulations and Bye- laws of any
authorities, and/or any water, lighting and other companies, and/or authorities with whose
systems the structures were proposed to have connection and shall before making any
variations from the drawings or specification that may be associated to so conform, give
the Employer/ Architects/ PMC written notices specifying the variations proposed to be
made and the reasons for making them and apply for instruction thereon. The Employer/
Architects/ PMC on receipt of such intimation shall give a decision within a reasonable
time.

The Contractors shall arrange to give all notices required for by the said Acts,
Regulations or Bye-laws to be given to any authority, and to pay to such authority or to
any public officer all fees that may be properly chargeable in respect of the work and
lodge the receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent rights,
royalties, and damages to buildings, roads or members of public in course of execution of
work and shall defend all actions arising from such claims and shall keep the Employer
saved harmless and indemnified in all respects from such actions, costs and expenses.

15. Clearing Site and Setting out Works

The site shown on the plan shall be cleared of all obstructions, loose stone, and materials
rubbish of all kinds. All holes or hollows whether originally existing or produced by
removal or loose stone or materials shall be carefully filled up with earth well rammed and
leveled off as directed at his own cost. The Contractor shall set out the works and shall be
responsible for the true and perfect setting out of the work and for the correctness of the
positions, levels, dimensions and alignment of all parts thereof. If at any time, any error
shall appear during the progress of any part of the work, the Contractor shall at his own
expenses rectify such error, if called upon to the satisfaction of the Employer. The
Contractor shall further set out the works to the alternative positions at the site until one is
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finally approved and the rates quoted in his tender should include for this and no extra on
this account will be entertained.

16. Datum

The average ground level will be considered as the crown of the nearest road, which
should be taken as "Datum" which is however, subject to final confirmation by the
Employer/ consultant. All levels shown in the drawings are to be strictly adhered to.

17. Benches

The Contractor is to construct and maintain proper benches of all the main walls, in order
that the lines and levels may be accurately checked at all times.

18. Contractor Immediately to Remove All Offensive Matters

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain,
cesspool or other place shall not be deposited on the surface but shall be at once carted
away by the Contractor to place provided by him.

The Contractor shall keep the foundations and works free from water and shall provide
and maintain at his own expenses electrically or other power-driven pumps and
other plant to the satisfaction of the Employer for the purpose, until the building is handed
over to the Employer. The Contractor shall arrange for the disposal of the water so
accumulated to the satisfaction of the Employer and local authority and no claims will be
entertained afterwards if he does not include in his rates for the purpose.

19. Access

Any authorized representative of the Employer shall at all reasonable times have free
access to the works and/or to the, workshops, factories or other places where materials
are being prepared or constructed for the work and also to any place where the materials
are lying or from where they are being obtained, and the Contractor shall give every
facility to the Bank or their representatives necessary for inspection and examination and
test of the materials and workmanship. Except the representatives of the Employer no
person shall be allowed at any time without the written permission of the Employer.

20. Materials, Workmanship, Samples, Testing of Materials

All the works specified and provided for in the specifications or which may be required to
be done in order to perform and complete any part thereof shall be executed in the best
and most workmanlike manner with materials of the best and approved quality of the
respective kinds in accordance with the particulars contained in and implied by the
specifications and as represented by the drawings or according to such other additional
particulars, and instructions as may from time to time be given by the Employer/
Architects/ PMC during the execution of the work, and to his entire satisfaction.

If required by the Employer/ consultant, the Contractor shall have to carry out tests on
materials and workmanship in approved materials testing laboratories or as prescribed by
the Employer/ consultant at his own cost to prove that the materials etc. Under test
conform to the relevant 1.S. Standards or as specified in the specifications. The
necessary charges for preparation of mould (in case of concrete cube) transporting,
testing etc., shall have to be borne by the Contractor. No extra payment on this account
should in any case be entertained.

All works to be carried out generally as per BIS Specifications.

Branded items, i.e., BIS compliant items specified in the tender shall not be tested
separately. However, the other items if approved by Bank will be subjected to testing as
per tender specifications.

For imported materials, for which standard testing procedures are not available in India,
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the Contractor shall obtain necessary test certificates for such materials from the
manufacturer to that effect that the materials comply with all codal provisions with respect
to physical, chemical and functional parameters.

All the materials (except where otherwise described) stores and equipment required for
the full performance of the work under the contract must be provided through normal
channels and must include charge for import duties, sales tax, octroi and other charges
and must be the best of their kind available and the Contractors must be entirely
responsible for the proper and efficient carrying out of the work. The work must be done
in the best workmanlike manner. Samples of all materials to be used must be submitted
to the Employer/ consultant and written approval from Employer/ Architects/ PMC must
be obtained prior to placement of order.

During inclement weather the Contractor shall suspend concreting and plastering for such
time as the Employer/ consultant may direct and shall protect from injury all work when in
course of execution. Any damage (during constructions) to any part of the work for any
reasons due to rain, storm, or neglect of Contractor shall be rectified by the Contractor in
an approved manner at no extra cost.

Should the work be suspended by reason of rain, strike, lock -outs or any other cause,
the Contractor shall take all precautions necessary for the protection of work and at his
own expenses shall make good any damage arising from any of these causes.

The Contractor shall cover up and protect from damage, from any cause, all new work
and supply all temporary doors, protection to windows and any other requisite protection
for the execution of the work whether by himself or special tradesmen or sub-Contractor
and any damage caused must be made good by the Contractor at his own expenses.

21. Removal of Improper Work

The Employer shall during the progress of the work have power to order in writing from
time to time the removal from the work within such reasonable time or times as may be
specified in the order of any materials which in the opinion of the Employer/ consultant
are not in accordance with specification or instructions, the substitution or proper re-
execution of any work executed with materials or workmanships not in accordance with
the drawings and specifications or instructions. In case the Contractor refuses to comply
with the order the Employer shall have the power to employ and pay other agencies to
carry out the work and all expenses consequent thereon or incidental thereto as certified
by the Employer/ Architects/ PMC shall be borne by the Contractor or may be deducted
from any money due to or that may become due to the Contractor. No certificate which
may be given by the Architects shall relieve the Contractor from his liability in respect of
unsound work or bad materials.

22. Consultant:

The term "consultant" shall mean the person appointed and paid by the Employer to
superintend the work. The Contractor shall afford the consultant every facility and
assistance for examining the works and materials and for checking and measuring work
and materials. The consultant shall have no power to revoke, alter, enlarge or relax any
requirements of the Contractor or to sanction any day work, additions, alterations,
deviations or omissions or any extra work whatever, except in so far as such authority
may be specially conferred by a written order of the Employer

The consultant shall have power to give notice to the Contractor or to his foreman, of
non-approval of any work or materials and such work shall be suspended or the use of
such materials shall be discontinued until the decision of the Employer is obtained. The
work will from time to time be examined by the consultant from the Premises Department
of the Employer and the consultant. But such examination shall not in any way exonerate
the Contractor from the obligation to remedy any defects which may be found to exist at
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any stage of the work or after the same is complete. Subject to the limitations of this
clause the Contractor shall take instructions only from the consultant or his
representative.

23. Contractor's Employees

The Contractor shall employ technically qualified and competent supervisors for the work
who shall be available (by turn) throughout the working hours to receive and comply with
instructions of the Employer/ consultant. The Contractor shall engage at least one
experienced Engineer as site-in-charge for execution of the work. The Contractor shall
employ in connection with the work persons having the appropriate skill or ability to
perform their job efficiently. The Contractor shall employ local labourers on the work as
far as possible.

No labourer below the age of sixteen years and who is not an Indian National shall be
employed on the work.

Any labourer supplied by the Contractor to be engaged on the work on day-work basis
either wholly or partly under the direct order or control of the Employer or his
representative shall be deemed to be a person employed by the Contractor.

The Contractor shall comply with the provisions of all labour legislation including the
requirements of

e) The Payment of Wages Act
f) Employer's Liability Act
g) Workmen's Compensation Act Contract Labour (Regulation & Abolition)
Act, 1970 and
h) Central Rules 1971.
i) Apprentices Act 1961
1) Minimum Wages Act
k) Any other Act or enactment relating thereto and rules framed
thereunder from time to time.
The Contractor shall keep the Employer saved harmless and indemnified against claims if
any of the workmen and all costs and expenses as may be incurred by the Employer in
connection with any claim that may be made by any workmen.

The Contractor shall comply at his own cost with the order of requirement of any Health
Officer of the State or any local authority or of the Employer regarding the maintenance of
proper environmental sanitation of the area where the Contractor's labourers are housed
or accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and
other contagious diseases. The Contractor shall provide, maintain and keep in good
sanitary condition adequate sanitary accommodation and provide facilities for pure
drinking water at all times for the use of men engaged on the works and shall remove and
clear away the same on completion of the works. Adequate precautions shall be taken by
the Contractor to prevent nuisance of any kind on the works or the lands adjoining the
same.

The Contractor shall arrange to provide first-aid treatment to the laborers engaged on the
works. He shall within 24 hours of the occurrence of any accident at or about the site or in
connection with execution of the works, report such accident to the Employer and also to
the Competent Authority where such report is required by law.

24. Dismissal of Workmen

The Contractor shall on the request of the Employer immediately dismiss from works any
person employed thereon by him, who may in the opinion of the Employer be unsuitable
or incompetent or who may misconduct himself. Such discharges shall not be the basis of
any claim for compensation or damages against the Employer or any of their officer or
employee.
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25. Assignment

The whole of the works included in the contract shall be executed by the Contractor and
the Contractor shall not directly or indirectly transfer, assign or underlet the contract or
any part, share or interest therein nor, shall take a new partner, without written consent of
the Employer and no subletting shall relieve the Contractor from the full and entire
responsibility of the contract or from active superintendence of the work during their
progress.

26. Damage to Persons and Property Insurance Etc.

The Contractor shall be responsible for all injury to the work or workmen to persons,
animals or things and for all damages to the structural and/or decorative part of property
which may arise from the operations or neglect of himself or of any sub-Contractor or of
any of his or a sub-Contractor's employees, whether such injury or damage arise from
carelessness, accident or any other cause whatsoever in any way connected with the
carrying out of this contract. The clause shall be held to include inter-alia, any damage to
buildings whether immediately adjacent or otherwise, and any damage to roads, streets,
foot paths or ways as well as damages caused to the buildings and the works forming the
subject of this contract by rain, wind or other inclemency of the weather.

The Contractor shall indemnify the Employer and hold harmless in respect of all and any
expenses arising from any such injury or damages to persons or property as aforesaid
and also in respect of any claim made in respect of injury or damage under any acts of
compensation or damage consequent upon such claim.

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to
deliver the whole of the contract works complete and perfect in every respect and so as
to make good or otherwise satisfy all claims for damages to the property or third parties.

The Contractor shall effect the insurance necessary and indemnify the Employer entirely
from all responsibility in this respect. The insurance must be placed with a company
approved by the Employer and must be effected jointly in the name of the Contractor and
the Employer and the policy lodged with the latter. The scope of insurance is to include
damage or loss to the contract itself till this is made over in a complete state. Insurance is
compulsory and must be effected from the very initial stage. The Contractor shall also be
responsible for anything which may be excluded from damage to any property arising out
of incidents, negligence or defective carrying out of this contract.

The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or accruing from or in
respect of any such claim for damages from any sums due or to become due to the
Contractor.

27. Insurance

The Contractor shall arrange to take “Contractors all risk insurance policy” including third
party liability, covering the entire period of contract (including extended period if any) for
the entire scope of works for a risk cover not less than the contract value

Unless otherwise instructed the Contractor shall insure the works and keep them insured
until the virtual completion of the contract against loss or damage by fire and /or
earthquake, flood. The insurance must be placed with a company approved by the
Employer, in the joint names of the Employer and the Contractor for such amount and for
any further sum if called to do so by the employer, the premium of such further sum being
allowed to the Contractor as an authorized extra.

The Contractor shall as soon as the claim under the policy is settled or the work
reinstated by the Insurance Company should they elect to do so, proceed with due
diligence with the completion of the works in the same manner as though the fire has not
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occurred and in all respects under the conditions of the contract. The Contractor in case
of rebinding or reinstatement after fire shall be entitled to extension of time for completion
as the Employer may deem fit.

28. Accounts, Receipts & Vouchers

The Contractor shall, upon the request of the Employer furnish them with all the invoices,
accounts, receipts and other vouchers that they may require in connection with the works
under this contract. If the Contractor shall use materials less than what he is required
under the contract, the value of the difference in the quantity of the materials he was
required to use and that he actually used shall be deducted from his dues. The decision
of the Employer shall be final and binding on the Contractor as to the amount of materials
the Contractor is required to use for any work under this contract.

Before taking any measurement of any work, the Site Engineer or a subordinate
deputed by him shall give reasonable notice to the Contractor. If the Contractor fails to
attend at the measurements after such notice or fails to countersign or to record the
difference within a week from the date of measurement in the manner required by the
Site Engineer, then in any such event the measurements taken by the Site Engineer or
by the subordinate deputed by him as the case may be is final and binding on the
Contractor and the Contractor shall have no right to dispute the same.

29. Payments

All bills shall be prepared by the Contractor in the form prescribed by the Employer/
consultant. The bills in proper forms must be duly accompanied by detailed
measurements in support of the quantities of work done and must show deductions for all
previous payments, retention money, etc.

The Employer/ consultant shall issue a certificate after due scrutiny of the Contractors' bill
stating the amount due to the Contractor from the Employer and the Contractor shall be
entitled to payment thereof, within the period of honoring certificates named in these
documents. In case of delay due to some reasons in the processing of such bills for
payment, an advance of 75% of the billed Amount shall be paid on the request of the
Contractor for the smooth progress of the work. The amount stated in an interim
certificate shall be the total value of work properly executed and 75% of invoiced value of
material brought to site for permanent incorporation into the work up to the date of the bill
less the amount to be retained by the Employer as retention money vide clause 11 of the
general conditions of contract, less TDS, less installments previously paid under these
conditions, provided that such certificate shall only include the value of said material and
goods as and from such time as they are reasonably, properly and not prematurely
brought to or placed adjacent to the work and then only if adequately protected against
weather or other causalities .

The Employer will deduct retention money as per tender conditions. The refund of
retention money will be made as specified in the said clause.

If the Employer has supplied any materials or goods to the Contractor, the cost of any
such materials or goods will be, progressively deducted from the amount due to the
Contractor in accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payments by way of advance against the
final payment only and not as payments for work actually, done and completed, and shall
not preclude the Requiring of bad, unsound, and- imperfect or unskilled work to be;
removed and taken away and reconstructed, or re-erected or be considered as an
admission of the due performance of the contract, or any part thereof in any respect or
the accruing of any claim, nor shall, it conclude, determine or affect in anyway the power
of the Employer under these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise or in any other way vary or affect the contract.
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The final bill shall be submitted by the Contractor within one month of the date fixed for
completion of the work or of the date of certificate of completion furnished by the
consultant and payment shall be made within three months.

30. Final Payment

The final bill shall be accompanied by a certificate of completion from the Consultants &
Architects. Payments of final bill shall be made after deduction of Retention Money as
specified in clause 1o of the Special Instructions to tenderers less TDS & Other
applicable taxes etc. The acceptance of payment of the final bill by the Contractor would
indicate that he will have no further claim in respect of the work executed.

31. Variation/Deviation

The price of all such additional items/ non-tendered items will be worked out on the basis
of rates quoted for similar items in the contract wherever existing or on engineering rate
analysis based on prevalent fair price of labour, material and other components as
required. The tender rates shall hold good for any increase or decrease in the tendered
quantities up to variation of 25%. For variation beyond 25%, the rate for the respective
item may be reviewed on mutually agreed terms.

32. Substitution

Should the Contractor desire to substitute any materials and workmanship, he/they must
obtain the approval of the Employer/ consultant in writing for any such substitution well in
advance. Materials designated in this specification indefinitely by such term as "Equal” or
"Other approved" etc. specific approval of the Employer/ consultant has to be obtained in
writing.

33. Preparation of Building Works for Occupation and Use on Completion

The whole of the work will be thoroughly inspected by the Contractor and deficiencies
and defects put right. On completion of such inspection the Contractor shall inform the
Employer that he has completed the work and it is ready for inspection.

On completion the Contractor shall clean all works/Serviced Areas at all places of the
building. He will leave the entire building neat and clean and ready for immediate
occupation and to the satisfaction of the Bank.

34. Clearing Site on Completion

On completion of the works the Contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and
leave the whole of the site and the works clean and in a workman like condition to the
satisfaction of the Employer/ consultant.

35. Defects after Completion

The Contractor shall make good at his own cost and to the satisfaction of the Employer
all defects, shrinkage, settlements or other faults which may appear within 12 months
after completion of the work. In default the Employer may employ and pay other persons
to amend and make good such damages, losses and expenses consequent thereon or
incidental thereto shall be made good and borne by the Contractor and such damages,
loss and expenses shall be recoverable from him by the Employer or may be deducted by
the employer, in lieu of such amending and making good by the Contractor, deduct from
any money due to the Contractor a sum equivalent to the cost of amending such work
and in the event of the amount retained being insufficient, recover that balance from the
Contractor from the amount retained under clause No.11 together with any expenses the
Employer may have incurred in connection therewith.
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36. Concealed Work

The Contractor shall give due notice to the Employer/ Consultant whenever any work is to
be buried in floor/ earth, concrete, ceilings or in the bodies of walls or otherwise becoming
inaccessible later on, in order that the work may be inspected and correct dimensions
taken before such burial, in default whereof the same shall, at the opinion of the
Employer/ consultant be either opened up for measurement at the Contractor's expense
or no payment may be made for such materials. Should any dispute or differences arise
after the execution of any work as to measurements etc., or other matters which cannot
be conveniently tested or checked, the notes of the Employer/ consultant shall be
accepted as correct and binding on the Contractor.

37. Escalation

The rate quoted shall be firm throughout the tenure of the contract (including extension of
time, if any, granted) and will not be subject to any fluctuation due to increase in cost of
materials, labour, sales tax, octroi, etc. unless specifically provided in these documents.

38. Idle Labour

Whatever the reasons may be no claim for idle labour, additional establishment cost of
hire and labour charges of tools and plants would be entertained under any
circumstances.

39. Suspension

If the Contractor except on account of any legal restraint upon the Employer preventing
the continuance of the work or in the opinion of the Employer shall neglect or fail to
proceed with due diligence in the performance of his part of the contract or if he shall
more than once make default, the Employer shall have the power to give notice in writing
to the Contractor requiring the work to be proceeded within a reasonable manner and
with reasonable dispatch, such notice purport to be a notice under this clause.

After such notice has been given the Contractor shall not be at liberty to remove from the
site of the works or from any ground contiguous thereto any plant or materials to subsist
from the date of such notice being given until the notice shall have been complied with. If
the Contractor fails to start the work within seven days after such notice has been given
to proceed with the works as therein prescribed, the Employer may proceed as provided
in clause 42 (Termination of Contract by Employer).

40. Termination of Contract by Employer

If the Contractor being a company go into liquidation whether voluntary or compulsory or
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or
shall make an assignment or a composition for the benefit of the greater Para, in number
of amount of his creditors or shall enter into a Deed or arrangement with his creditors, or
if the Official Assignee in insolvency, or the Receiver of the Contractor in insolvency, shall
repudiate the contract, or if a Receiver of the Contractor's firm appointed by the court
shall be unable, within fourteen days after notice to him requiring him to do so, to show to
the reasonable satisfaction of the employer that he is able to carry out and fulfill the
contract, and if so required by the employer to give reasonable security therefore. or if the
Contractor shall suffer execution to be issued, or shall suffer any payment under this
contract to be attached by or on behalf of and of the creditors of the Contractor, or shall
assign, charge or encumber this contract or any payments due or which may become due
to the Contractor, there under, or shall neglect or fail to observe and perform all or any of
the acts matters of things by this contract, to be observed and performed by the
Contractor within three clear days after the notice shall have been given to the Contractor
in manner hereinafter mentioned requiring the Contractor to observe or perform the same
or shall use improper materials or workmanship in carrying on the works, or shall in the
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opinion of the employer not exercise such due diligence and make such due progress as
would enable the work to be completed within due time agreed upon, and shall fail to
proceed to the satisfaction of the employer after three clear days’ notice requiring the
Contractor so to do shall have been given to the Contractor as hereinafter mentioned, or
shall abandon the contract, then and in any of the said cases, the Bank may
notwithstanding previous waiver determine the contract by a notice in writing to the effect
as hereinafter mentioned, but without thereby effecting the powers of the employer of the
obligations and liabilities of the Contractor the whole on which shall continue in force as
fully as if the Contract, had not been so determined and as if the works subsequently
executed had been executed by or on behalf of the Contractor (without thereby creating
any trust in favour of the Contractor) further the employer or his agent, or servants, may
enter upon and take possession of the work and all plants, tools, scaffolding, sheds,
machinery, steam and other power, utensils and materials lying upon premises or the
adjoining lands or roads and sell the same as his own property or may employ the same
by means of his own servants and workmen in carrying on and completing the works or
by employing any other Contractors or other persons or person to complete the works,
and the Contractor shall not in any way interrupt or do any act, matter of thing to prevent
or hinder such other Contractors or other persons or person employed from completing
and finishing or using the materials and plants for the works when the works shall be
completed, or as soon thereafter as conveniently may be, the employer shall give notice
in writing to the Contractor to remove his surplus materials and plants and should the
Contractor fail to do so within a period of 14 days after receipt by him the employer may
sell the same by Public Auction and shall give credit to the Contractor for the amount so
realized.

Any expenses or losses incurred by the employer in get the works carried out by other
Contractors shall be adjusted against the amount payable to the Contractor by way of
selling his tools and plants or due on account of work carried out by the Contractor prior
to engaging other Contractors or against the Security Deposit.

41. Arbitration

All disputes or differences of any kind whatsoever which shall at any time arise between
the parties hereto touching or concerning the works or the execution or maintenance
thereof of this contract or the rights touching or concerning the works or the execution of
maintenance thereof of this contract or the construction remaining operation or effect
thereof or to the rights or liabilities of the parties or arising out of or in relation thereto
whether during or after determination foreclosure or breach of the contract (other than
those in respect of which the decision of any person is by the contract expressed to be
final and binding) shall after written notice by either party to the contract to the other of
them and to the Employer hereinafter mentioned be referred for adjudication to a sole
Arbitrator to be appointed as hereinafter provided.

For the purpose of appointing the sole Arbitrator referred to above, the Employer will send
within thirty days of receipt of the notice, to the Contractor a panel of three names of
persons who shall be presently unconnected with the organization for which the work is
executed.

The Contractor shall on receipt of the names as aforesaid, select anyone of the person’s
name to be appointed as a sole Arbitrator and communicate this name to the Employer
within thirty days of receipt of the names. The Employer shall there upon without any
delay appoint the said person as the Sole Arbitrator. If the Contractor fails to
communicate such selection as provided above within the period specified, the
competent Authority shall make the selection and appoint the selected person as the Sole
Arbitrator.

If the Employer fails to send to the Contractor the panel of three names as foresaid within
the period specified, the Contractor shall send to the Employer a panel of three names of
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persons who all shall be unconnected with either party. The Employer shall on receipt of
the names as aforesaid select anyone of the person’s names and appoint him as the Sole
Arbitrator. If the Employer fails to select the person and appoint him as the Sole Arbitrator
within 30 days of receipt of the panel and inform the Contractor accordingly, the
Contractor shall be entitled to appoint one of the persons from the panel as the Sole
Arbitrator and communicate this name to the Employer.

If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reason whatsoever another Sole Arbitrator shall be
appointed as aforesaid.

The work under the Contract shall, however, continue during the, arbitration proceedings
and no payment due or payable to the Contractor shall be withheld on account of such
proceedings.

The Arbitrator shall be deemed to have entered on the reference on the date he issued
notice to both the parties fixing the date of the first hearing.

The Arbitrator may from time to time, with the consent of the parties, enlarge the time for
making and publishing the award.

The Arbitrator shall give a separate award in respect of each dispute or difference
referred to him. The Arbitrator shall decide each dispute, in accordance with the terms of
the contract and give a reasoned award. The venue of arbitration shall be such place as
may be fixed by the Arbitrator in his sole discretion.

The fees, if any, of the Arbitrator shall, if required to be paid before the award is made
and published, be paid half and half by each of the parties. The cost of the reference and
of the award including the fees, if any, of the Arbitrator who may direct to and by whom
and in what manner, such costs or any part thereof shall be paid and may fix or settle and
amount of costs to be so paid. The award of the Arbitrator shall be final and binding on
both the parties.

Subject to aforesaid the provisions of the Arbitration Act 1996 or any statutory
modification or re-enactment thereof and the rules made there under, and for the time
being in force, shall apply to the arbitration proceeding under this clause.

The Employer and the Contractor hereby also agree that arbitration under clause shall be
a condition precedent to any right to action under the contract with regard to the matters
hereby expressly agreed to be so referred to arbitration.
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SAFETY CODE

i.> Suitable scaffolds should be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except such short period work as can be
done safely from ladders. When a ladder is used an extra mazdoor shall be engaged for
holding the ladder and if the ladder is used for carrying material as well, suitable footholds
and handholds shall be provided on the ladder and the ladder shall be given an inclination
not steeper than "4 to 1 (4 horizontal and 1 vertical).

ii. > Scaffolding or staging more than 3.6 m (12 feet) above the ground or floor, swung or
suspended from an overhead support or erected with stationary support shall have guard rail
properly attached bolted, braced and otherwise secured at least 90 cm (3 feet) high above
the floor or platform of such scaffolding or staging and extending along the entire length of
the outside and ends thereof with only such opening as may be necessary for the delivery of
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from
the building or structure.

i. > Working platform, gangways, and stairways should be so constructed that they should
not sag unduly or unequally, and if the height of the platform or the gangway or the stairway
is more than 3.6m (12 feet) above ground level or floor level, they should be closely boarded,
should have adequate width and should be suitably fastened as described in (ii) above.

iv. > Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent the fall of persons or materials by providing suitable fencing or railing
whose minimum height shall be 90 cm (3 feet).

v.> Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 m. (30
feet) in length while the width between side rails in rung ladder shall in no case be less than
29 cm (11 2 ") for ladder up to and including 3m (10 feet) in length. For longer ladders this
width should be increased at least ¥4" for each additional 30 cm (1 foot) of length. Uniform
step spacing shall not exceed 30 cm (12"). Adequate precautions shall be taken to prevent
danger from electrical equipment. No materials on any of the sites of work shall be so
stacked or placed as to cause danger or inconvenience to any person or the public. The
contractor shall provide all necessary fencing and lights to protect the public from
accident, and shall be bound to bear the expenses of defence of every suit, action or other
proceedings at law that may be brought by any persons for injury sustained owning to
neglect of the above precautions and to pay any damages and cost which may be
awarded in any such suit, action or proceedings to any such person or which may, with the
consent of the contractor, be paid to compromise any claim by any such person.

vi. > Excavation and Trenching: All trenches, 1.2 m (four feet) or more in depth, shall at all
times be supplied with at least one ladder for each 30 m. (100 feet) in length or fraction
thereof. Ladder shall be extended from bottom of the trench to at least 90 cm (3 feet) above
the surface of the ground. The sides of the trenches which are 1.5 m (5 feet) or more in depth
shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid
the danger of sides to collapse. The excavated material shall not be placed within 1.5 m (5
feet) of the edges of the trench or half of the depth of the trench whichever is more. Cutting
shall be done from top to bottom. Under no circumstances undermining or undercutting shall
be done.

vii. > Demolition: Before any demolition work is commenced and also during the process of
the work: -
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a) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

b) No electric cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so overloaded
with debris or materials as to render it unsafe.

vii. > All necessary personal safety equipment as considered adequate by the Engineer-in-
Charge should be kept available for the use of the person employed on the site and
maintained in a condition suitable for immediate use, and the contractor should take
adequate steps to ensure proper use of equipment by those concerned: -

a. Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

b. Those engaged in white washing and mixing or stacking of cement bags or any material
which is injurious to the eyes shall be provided with protective goggles.

¢. Those engaged in welding works shall be provided with welder’s protective eye shields.

d. Stone breakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

e. When workers are employed in sewers and manholes, which are in use, the contractors
shall ensure that the manhole covers are opened and ventilated at least for an hour
before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or boards to
prevent accident to the public.

f. When workers are employed in sewers and manholes, which are in active use, the
contractor shall ensure that the following safety measures are adhered to: -

i) Entry for workers into the line shall not be allowed except under supervision of the
Architect or any other higher officer.

ii) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2
to 3 hours before any man is allowed to enter into the Manholes for working inside.

iii) Before entry, presence of toxic gases should be tested by inserting wet lead acetate

paper, which changes colour in the presence of such gases and gives indication of
their presence.

iv) Presence of oxygen should be verified by lowering a detector lamp into the manhole.
In case, no oxygen is found inside the sewer line, workers should be sent only with
Oxygen kit.

) Safety belt with rope should be provided to the workers. While working inside the
manholes such rope should be handled by two men standing outside to enable him to
be pulled out during emergency.

Vi) No smoking or open flames be allowed near the blocked manholes being cleaned.

vii) The Malba obtained on account of cleaning of blocked manholes and sewer lines
should be immediately removed to avoid accidents on account of slippery nature of
the malba.

viii) Workers should not be allowed to work inside the manhole continuously. He should
be given rest intermittently. The Engineer-in-Charge may decide the time up to which
a worker may be allowed to work continuously inside the manhole.

iX) Gas masks with oxygen cylinder should be kept at site for use in emergency.

X) Air blowers should be used for flew of fresh air through the manholes. Whenever
called for, Portable air blowers are recommended for ventilating the manholes. The
Motors for these shall be vapour proof and of totally enclosed type. Non sparkling gas
engines also could be used but they should be placed at least 2 meters away from the
opening and on the lowered side protected from wind so that they will not be source
of friction on any inflammable gas that might be present.
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Xi) The workers shall be provided with Gumboots or non-sparkling shoes, bump helmets
and gloves, non-sparkling tools, safety lights and gas masks and portable air blowers
(when necessary). They must be supplied with barrier cream for anointing the limbs
before working inside the sewer lines.

Xii) Workmen descending a manhole shall try each ladder step or rung carefully before
putting his/her full weight on it to guard against insecure fastening due to corrosion of
the rung fixed to manhole wall.

Xiii) If @ man has received a physical injury, he should be brought out of the sewer
immediately and adequate medical aid should be provided to him.

Xiv) The extent to which these precautions are to be taken depend on individual situation
but the decision of the Engineer in charge regarding the steps in this regard to be
taken in an individual case will be final".

g. The contractor shall not employ men below the age of 18 years and women on the work
of painting with products containing lead in any form. Wherever men above the age of 18
are employed on the work of lead painting, the following precautions should be taken:

i) NO paint containing lead or lead products shall be used except in the form of paste or
readymade paint.

ii) Suitable face masks should be supplied for use by the workers when paint is applied
in the form of spray or a surface having lead paint dry rubbed and scrapped.

iii) Overalls shall be supplied by the contractors to the workmen and adequate facilities

shall be provided to enable the working painters to wash during the cessation of work.
Whenever men above the age of 18 are employed on the work of lead painting, the following
principles must be observed for such use:

I. a. White lead, sulphate of lead, or products containing these pigments shall not be used in
painting operation except in the form of paste or of paint ready for use.

b. Measures shall be taken in order to prevent danger arising from the application of paint in
the form of spray.

c. Measures shall be taken, whenever practicable, to prevent danger arising from dust
caused by dry rubbing down and scraping.

II.a. Adequate facilities shall be provided to enable working painters to wash during and on
cessation of work.
b. Overall shall be worn by all the working painters during the whole of the working period.

c. Suitable arrangements shall be made to prevent clothing put off during working hours
being soiled by painting materials.

IIl.a. Cases of lead poisoning and of suspected lead poisoning shall be notified and
subsequently verified by a medical man appointed by the competent authorities of the
Employee.

b. The Employer may require, when necessary, a medical examination of workers.

c¢. Instructions with regard to the special hygienic precautions to be taken if the painting work
shall be distributed to working painters.

ix. > When the work is done near any place where there is risk of drowning, all necessary
equipment’s should be provided and kept ready for use and all necessary steps taken for
prompt rescue of the person in danger and adequate provision should be made for prompt
first aid treatment of all injuries likely to be sustained during the course of the work.
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x.> Use of hoisting machines and tackle including their attachments, anchorage and
supports shall conform to the following standards or conditions:

1) a. These shall be of good mechanical construction, sound material and adequate strength
and free from patent defects and shall be kept in good repair and in good working order.

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength, and free from patent defects.

2). Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any
scaffolding winch or give signals to operator.

3). In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley
block used in hoisting or a means of suspension the safe working load shall be ascertained
by adequate means. Every hoisting machine and all gear referred to above shall be plainly
marked with the safe working load. In case of a hoisting machine having a variable safe
working load, each safe working load and the conditions under which it is applicable shall be
clearly indicated. No part of any machine or any gear referred to above in this paragraph
shall be loaded beyond the safe working load except for the purpose of testing.

4). In case of Employer's machines, the safe working load shall be notified by the Electrical
Engineer-in-Charge. As regards contractors' machines, the contractors shall notify the safe
working load of the machine to the Engineer-in-Charge whenever he brings any machinery to
site of work and get it verified by the Electrical Engineer concerned.

xi. > Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as will reduce to the minimum the risk of accidental descent of the
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of
a suspended load becoming accidentally displaced. When workers employed on Interior
installations which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves and boots as may be necessary should be provided. The workers should not wear
any rings, watches and carry keys or other materials which are the good conductors of
electricity.

xii. > All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe conditions and no scaffold, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near places
or work.

xii. > These safety provisions should be brought to the notice of all concerned by display on
a notice board at a prominent place at work spot. The person responsible for compliance of
the safety code shall be named therein by the contractor.

xiv. > To ensure effective enforcement of the rules and regulations relating to safety
precautions the arrangements made by the contractor shall be open to inspection by the
Labour Officer, of the Government Engineer-in-Charge of the Employer or their
representatives.
xv. > Notwithstanding the above clauses from (i) to (xiv) there is nothing in these to exempt
the contractor from the operations of any other Act or Rule in force in the Republic of India.

Xvi. >,
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LIST OF APPROVED MAKES - ELECTRICAL WORK

LIST OF APPROVED MAKES

1
2
3
4
5.
6
7
8
9

. 19 mm ply wood : Anchor / Green ply /Century / Archidply /
. 12 mm Plywood : Anchor / Green ply /Century / Archidply

. 6 mm Plywood : Anchor / Green ply /Century / Archidply

. Veneers : Anchor / Green ply / Century

Laminates : Greenlam /Merino /Century /Sunmica

. Glass, Float glass : IAG, Saint Gobian, ASAHI

. Melamine polish : Asian paint / ICI/ NEROLAC/
. polish : Light house, Sheenlac, MRF

. Lustre oil paint : Asian/ Nerolac/ ICI/MRF.

10.
11.
12.
13.
14,

15.
16.
17.
18.
19.
20.
21.
22.
23.
24,
25.

Emulsion paint : Asian/ Nerolac/ ICI.

Automobile Duco paint: MRF / ICI / ASIAN

Preservatives : Solignum / Black Japan / Termi seal

Foam : MM / Sleepwell /Durubb / Dunlop / Reliance/Modi/
Carpet tiles : nylon carpet tile —-Shaw/ Milliken / Bentley prince
Adhesive : Fevicol

Teakwood : Old Burma teak

Aluminium Sections : Jindal /Indal / Hindal

Locks : Yale / Haffele / Dorma/Godrej

CEMENT : ACC, ULTRA TECH, AMBUJA - 43 grade

BRICKS : Burnt bricks with minimum strength of 35 kg/cm2
STEEL : HYSD bars with Fe-415 grade

Vitrified Tiles : RAK / Nitco/ Kajaria

False ceiling tiles : AMF/Armstrong / Ecophone

Gypsum false ceiling : India Gypsum, Saint Gopain, Asia
Italian Marble :classic/ nitco/ elegance

(The lot of marble would be jointly signed by the Bank & the Architects)

26
27
28
29

. Blinds (vertical/roller) : Hunter Douglas, Mac, Vista, Technifab
. Wallpaper : Marshall /ego /softek

. Glass film : 3M

. HARDWARE : OZON, GODREJ, EBCO

NOTE:

Any brands indicated under the items specifications in the schedule of quantities will

prevail over the above indicated makes.

Apart from the above makes, any further equivalent make as approved by the Bank,

can also be used with prior permission from the Bank.

R1
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LIST OF APPROVED MAKES - ELECTRICAL WORKS

R1

Sl. no Description Makes

a. PVC Wires Havells /Finolex / V Guard

b. MCB/MCCB/ DBs Legrand/Hager / L&T/Siemens/Merlin
Gerin/Crabtree

C. Telephone Cable Havells / Finolex /V Guard

d. Data Points IAMP/D-link

e. Data Cable (Structured cable) |AMP/Legrand (LCS2)/D-link

f. Light Fixtures Wipro / Crompton Greaves / Havells / Philips

g. Wall Mount Fan / Ceiling fan Havells / Crompton/ Orient/ Usha

h. Modular Switches Legrand (Myrius/Arteor) / Anchor(Woods)
Schneider(Zencelo)/ Crabtree (Athena/Verona)

i PVC Conduits Finolex/ Astral / Precesion/ V flex/ Bajaj plast

. LT UG Cable Havells / Polycab /Finolex /Asian/Universal/CCI

K. Changeover Switch HPL/L&T/Siemens/Legrand

. Timer Legrand/Siemens

m. LED Light fittings Philips, Havells, Crompton Greaves, Osram,
\Wipro

NOTE: Any brands indicated under the items specifications in the schedule of quantities
will prevail over the above indicated makes.

Apart from the above makes, any further equivalent make as approved by the Bank, can
also be used with prior permission from the Bank and Architect.
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On the letter-head of the bidder

LETTER OF UNDERTAKING

To

The Chief Manager

Indian Overseas Bank
Regional office-ll, GAD, 763,
Anna Salai, Chennai — 600 002

Dear Sir,

1. We hereby confirm that we agree to all the NIT terms and conditions of the Proposed
Electrical Works for Indian Overseas Bank, West Mambalam Branch, Chennai, its
Annexures, amendments made to the NIT without any pre-conditions. Any presumptions,
assumptions, deviations given or attached as part of technical document (technical bid) be
treated as null and void.

2. We confirm that the undersigned is authorized to sign on behalf of the company and the
necessary support document delegating this authority is enclosed to this letter.

3. We also agree that you are not bound to accept the lowest or any bid received and you

may reject all or any bid without assigning any reason or giving any explanation
whatsoever.

Dated at this day of 2026.

Yours faithfully,

For

Signature:

Name:

Authorized Signatory Name and Designation Office Seal

Place:

Date:
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AGREEMENT FORMAT

Articles of Agreement made on this 2026, between

having registered office at
(herein after called the ‘contractor’), on one part and the Indian Overseas Bank a Body
Corporate constituted under the Banking Companies (Acquisition and Transfer of
undertakings) Act 1970, having its Regional Office-ll, General Administration Department
763, Anna Salai, Chennai — 600 002 (herein after called the ‘Bank’) on the other part.

WHEREAS the employer is desirous of Interior works at Proposed Electrical Works for
Indian Overseas Bank, West Mambalam Branch, Chennai as per schedule | to this
agreement and has caused drawings, bill of quantities, and a specification describing the
work to be done as prepared by our consultant M/s. PITHAVADIAN AND PARTNERS, No-
10, Murugappa Road, Nawab Gardens, Kotturpuram, Chennai - 600 085.

AND WHEREAS the said drawings as per schedule Il to this agreement inclusive, the
bill of quantities and the specifications as per Architects specification / CPWD [ local PWD
specifications/ The Indian standard specifications have been signed by or on behalf of the
parties hereto:

AND WHEREAS the Contractor has agreed to execute upon and subject to the conditions set
forth in schedule lll hereto (hereinafter referred to as "the said conditions") the work shown
upon the said drawings and described in the said specification and included in the said bill of
quantities for the sum of Rs. (Rupees

only

NOW IT IS HEREBY AGREED AS FOLLOWS:
1. Inconsideration of the sum of Rs. (Rupees

only to be paid at the times and in the manner set forth in the said condition, the Contractor
will upon and subject to the said conditions execute and complete the works shown up to the
said drawings and described in the said specification and bill of quantities.

2. The Bank will pay to the Contractor the said sum of Rs (Rupees

__) only or such other sum as shall become payable hereunder at the times and in the
manner specified in the said conditions.

3. The term "the Consultant” in the said conditions shall mean M/s PITHAVADIAN AND
PARTNERS, No-10, Murugappa Road, Nawab Gardens, Kotturpuram, Chennai - 600 085. Or
in the event of their ceasing to be Architect for the purpose of this contract, such other person
as shall be nominated for that purpose by the employer, not being a person to whom the
Contractor shall object for reasons considered to be sufficient by the arbitrator mentioned in
the said conditions. Provided always that no person subsequently appointed to be architects
under the contract shall be entitled to disregard or overrule any decision or approval or
direction give or expressed by the architects for the time being.

4. The said conditions, specifications and priced bill of quantities shall be read and
constructed as forming part of this agreement and the parties hereto will respectively abide
by and submit themselves to the conditions and stipulations and perform the agreement on
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their part respectively in such conditions, specifications and priced bill of quantities contained.
SCHEDULE-I
Contains drawing number
SCHEDULE -II

Correspondence between Contractor and Bank

As witness our hand the day and year first above written.

Signed by the said employer
In the presence of witnesses

Name: Name:
Occupation: Occupation:
Address: Address:

Signed by said Contractor (s):
In the presence of withesses:

Name: Name:
Occupation: Occupation:
Address: Address:
[efefele]e]
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